| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 494 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 389, 605. 43 ROQUTE : SR 237
CALL ORDER : 494 CONTRACT I D : B -26446-B COUNTI ES : PERRY
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 170 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3262014
326200M
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LOWBI D
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTI ON, | NC. $ 4,561, 898.18 100. 0000%
2 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 4,968,741.79 108. 9182%

[ (1) 35-2040801 [(2) 35-1618530 |
| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|
0001 105-06845 LUWP| 10000. 00000 10000. 00| 45000. 00000 45000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 20.000 NOS | 1500. 00000 30000. 00| 1100. 00000 22000. 00|
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  225000. 00000 225000. 00  248000. 00000 248000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 292.000 SYS | 25. 00000 7300. 00| 15. 00000 4380. 00|
PAVEMENT, REMOVE [ [ [
0005 202- 02241 315.000 LFT | 6. 00000 1890. 00| 6. 00000 1890. 00|
GUARDRAI L, REMOVE | | |
0006 202- 02274 200.000 LFT | 10. 00000 2000. 00| 8. 00000 1600. 00|
CURB, CONCRETE, | NTEGRAL, REMOVE [ [ [
0007 202-51328 LUMP|  514000. 00000 514000. 00] 500000. 00000 500000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202-52710 54.000 SYS | 10. 00000 540. 00| 15. 00000 810. 00|
S| DEWALK, CONCRETE, REMOVE [ [ [
0009 202- 60820 388.000 SYS | 5. 00000 1940. 00| 3. 00000 1164. 00|
SURFACE M LLING ASPHALT | | |
0010 202- 96151 LUMP| 600. 00000 600. 00| 600. 00000 600. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMS [ [ [
0011 203- 90014 1.520 STA | 3000. 00000 4560. 00| 1487. 30000 2260. 70|
LI NEAR GRADI NG | | |
0012 210- 07614 LUMP|  45000. 00000 45000. 00|  60000. 00000 60000. 00|
CAGED LADDERS [ [ [
0013 210- 07615 LUMP| 9000. 00000 9000. 00| 6000. 00000 6000. 00|
FALL ARREST SYSTEM | | |
0014 210- 07616 4000. 000 LFT | 12. 00000 48000. 00| 26. 00000 104000. 00|

ROPE , WRE | | |
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ENG NEER S ESTI MATE: $ 4, 389, 605. 43 ROUTE : SR 237
CALL ORDER : 494 CONTRACT ID : B -26446-B COUNTI ES : PERRY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1618530

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e e e et e e e e e o e e e e e e e e e e e e e e e e e mememeoaoooo
0015 301- 07448 84.000 TON | 40. 00000 3360. 00| 40. 00000 3360. 00|
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0016 303- 04489 18.000 TON | 50. 00000 900. 00| 40. 00000 720. 00|
COVPACTED CRUSHED AGGREGATE, 8 [ | |
0017 406- 05521 635.000 SYS | 0. 30000 190. 50| 0. 22000 139. 70|
ASPHALT FCR TACK COAT [ [ [
0018 502- 06329 108.000 SYS | 85. 00000 9180. 00| 120. 00000 12960. 00|
PCCP, 12 IN [ | |
0019 503- 05310 50.000 LFT | 215. 00000 10750. 00| 200. 00000 10000. 00|
TERM NAL JOI NT [ [ [
0020 601- 01522 4.000 EACH 1350. 00000 5400. 00| 1400. 00000 5600. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601- 07023 1.000 EACH  11000. 00000 11000. 00| 9000. 00000 9000. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | [ [
0022 601- 94689 4.000 EACH 2050. 00000 8200. 00| 2100. 00000 8400. 00|
GUARDRAI L END TREATMENT, CS | | |
0023 601- 99105 200.000 LFT | 10. 50000 2100. 00| 11. 00000 2200. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ [
0024 602- 06639 1930.000 LFT | 60. 00000 115800. 00| 32. 00000 61760. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0025 602- 06646 430.000 LFT | 50. 00000 21500. 00| 30. 00000 12900. 00|
TEMPORARY CONCRETE BARRI ER [ [ [
0026 605- 06100 200.000 LFT | 26. 00000 5200. 00| 27. 00000 5400. 00|
CURB, | NTEGRAL, C, CONCRETE | | |
0027 610- 06259 156. 000 SYS | 85. 00000 13260. 00| 80. 00000 12480. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | [ [
I'N. | | |
0028 610- 07487 186.000 TON | 115. 00000 21390. 00| 155. 00000 28830. 00|
HVA FOR APPROACHES, TYPE B [ | |
0029 619- 04414 58.000 EACH| 275. 00000 15950. 00| 120. 00000 6960. 00|
DRAI N EXTENSI ON [ [ [
0030 619- 61505 LUMP|  125000. 00000 125000. 00|  75000. 00000 75000. 00|

CLEAN AND PAI NT END DI APHRAGVS | [ |
EXPANSI ON SHOES AND BEAM ENDS | [ |

0031 619- 93423 LUMP|  11000. 00000 11000.00]  10000. 00000 10000. 00|
POLLUTI ON CONTROL | | |
0032 621- 01004 2.000 EACH| 310. 00000 620. 00| 450. 00000 900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |

|
0033 621- 06559 200.000 SYS | 3. 75000 750. 00| 7. 00000 1400. 00|
MULCHED SEEDI NG, R | | |
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ENG NEER S ESTI MATE: $ 4, 389, 605. 43 ROUTE : SR 237
CALL ORDER : 494 CONTRACT ID : B -26446-B COUNTI ES : PERRY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-2040801 | (2) 35-1618530

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e e e et e e e e e o e e e e e e e e e e e e e e e e e mememeoaoooo
0034 702-51005 5.800 CYS | 1400. 00000 8120. 00| 1500. 00000 8700. 00
CONCRETE, A, SUBSTRUCTURE | |
0035 702-51110 16336. 000 LBS | 3. 00000 49008. 00| 3. 25000 53092. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0036 702- 51863 5694.000 EACH| 7.00000 39858. 00| 10. 00000 56940. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0037 702- 90915 2.300 CYS | 1100. 00000 2530. 00| 2300. 00000 5290. 00
CONCRETE, A | |
0038 703- 51030 3936.000 LBS | 0. 70000 2755. 20| 0. 55000 2164. 80
REI NFORCI NG STEEL | | |
0039 703-51032 369223. 000 LBS | 0. 75000 276917. 25| 0. 68000 251071. 64
REI NFORCI NG STEEL, EPOXY COATED | | |
0040 703- 97936 1884. 000 EACH| 10. 00000 18840. 00| 9. 00000 16956. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0041 704- 51002 926.400 CYS | 700. 00000 648480. 00| 612. 00000 566956. 80
CONCRETE, C, SUPERSTRUCTURE | |
0042 706- 06339 5436.000 LFT | 29. 95000 162808. 20| 37. 00000 201132. 00
RAILING, PF-1 | | |
0043 706- 06351 4.000 EACH| 1400. 00000 5600. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | |
TPF- 1 | | |
0044 706- 51020 364.700 CYS | 550. 00000 200585. 00| 400. 00000 145880. 00
CONCRETE, C, RAILING | | |
0045 708-51813 170.000 SFT | 155. 00000 26350. 00| 195. 00000 33150. 00
PNEUMATI CALLY PLACED MORTAR | | |
0046 709- 51821 LUMP|  40000. 00000 40000. 00|  19600. 00000 19600. 00
SURFACE SEAL | | |
0047 710- 51864 333.000 EACH| 250. 00000 83250. 00| 18. 50000 6160. 50
FI ELD DRI LLED HOLE | | |
0048 711- 01373 100. 000 EACH| 200. 00000 20000. 00| 16. 00000 1600. 00
BOLT , REPLACE | |
0049 711-01772 144.000 EACH| 90. 00000 12960. 00| 355. 00000 51120. 00
RETROFI T, 1 | | |
0050 711- 01774 3504. 000 EACH| 60. 00000 210240. 00| 325.00000  1138800. 00
RETROFIT, 2 | | |
0051 711- 04702 19994.000 IN | 2. 10000 41987. 40| 2. 00000 39988. 00
PEEN WELD | | |
0052 711-51038 LUMP|  250000. 00000 250000.00]  75000. 00000 75000. 00
STRUCTURAL STEEL | | |
0053 711-51114 64.000 EACH| 30. 00000 1920. 00| 31. 00000 1984. 00

ANCHOR BOLT, AR22 | | |
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ENG NEER S ESTI MATE: $ 4, 389, 605. 43 ROUTE : SR 237
CALL ORDER : 494 CONTRACT ID : B -26446-B COUNTI ES : PERRY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1618530

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e e et e e e e oo e e e e e e e e e e e e e e e e memememeoaoooo
0054 711-51877 LUMP|  82000. 00000 82000. 00|  125000. 00000 125000. 00|
JACKI NG AND SUPPORTI NG BEANS [ [ [
0055 711- 92500 32.000 EACH| 30. 00000 960. 00| 50. 00000 1600. 00|
ANCHOR ROD | | |
0056 715- 92537 266.000 LFT | 65. 00000 17290. 00| 30. 00000 7980. 00|
PIPE, PVC, 8 IN [ [ [
0057 720- 44000 4.000 EACH| 550. 00000 2200. 00| 450. 00000 1800. 00|
CASTI NG, ADJUST TO GRADE | | |
0058 722-51401 300.000 SFT | 65. 00000 19500. 00| 18. 00000 5400. 00|
BRI DGE DECK PATCHI NG, FULL DEPTH [ [ [
0059 722-51842 9465. 000 SYS | 55. 00000 520575. 00| 40. 00000 378600. 00|
BRI DGE DECK OVERLAY | | |
0060 722-51846 47.800 CYS | 330. 00000 15774. 00| 330. 00000 15774. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0061 722-51852 870.000 SFT | 20. 00000 17400. 00| 10. 00000 8700. 00|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0062 722- 60824 6385. 000 SYS | 6. 00000 38310. 00| 3. 00000 19155. 00|
SURFACE M LLI NG [ [ [
0063 724- 03276 338.000 LFT | 75. 00000 25350. 00| 50. 00000 16900. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0064 724-51925 67.500 LFT | 120. 00000 8100. 00| 200. 00000 13500. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0065 724-51927 67.500 LFT | 2000. 00000 135000. 00| 1800. 00000 121500. 00|
STRUCTURAL EXPANSI ON JOI NT, M | | |
0066 726- 97941 8.000 EACH| 2000. 00000 16000. 00| 700. 00000 5600. 00|
BEARI NG ASSEMBLY, TFE ELASTOVERI C | [ [
0067 801- 01851 LUMP|  35000. 00000 35000. 00|  30000. 00000 30000. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0068 801- 06203 3755.000 LFT | 0. 40000 1502. 00| 0. 25000 938. 75|
TEMPORARY PAVEMENT MARKING, 4 IN. [ [ [
0069 801- 06207 17722.000 LFT | 0. 90000 15949. 80| 1. 00000 17722. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0070 801- 06640 36.500 EACH| 185. 00000 6752. 50| 130. 00000 4745. 00|
CONSTRUCTI ON SI GN, A | [ [
0071 801- 06645 3.000 EACH| 50. 00000 150. 00| 41. 00000 123. 00|
CONSTRUCTI ON SI GN, B | | |
0072 801- 06775 LUMP|  15000. 00000 15000.00]  30000. 00000 30000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0073 805- 01652 28920.000 LFT | 0. 70000 20244. 00| 0. 70000 20244. 00|

WRE, NO 4 COPPER, | N CONDU T, BRIDGE, | | |
1/cC | | |
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ENG NEER S ESTI MATE: $ 4, 389, 605. 43 ROUTE : SR 237
CALL ORDER : 494 CONTRACT ID : B -26446-B COUNTI ES : PERRY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-2040801 | (2) 35-1618530

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e et e e e e et e e e eeeeeeaoo -
0074 805-01653 20660. 000 LFT | 0. 50000 10330. 00| 0. 50000 10330. 00
WRE, NO 8 COPPER IN CONDU T, BRI DGE, | | |
1/C | | |
0075 805- 06592 6730.000 LFT | 9. 60000 64608. 00| 10. 00000 67300. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0076 805-86890 2166.000 LFT | 0. 30000 649. 80| 0. 30000 649. 80

POLE CIRCU T CABLE, 1C NO. 10 THWOR TW | |
STRANDED COPPER [ | |

0077 805- 86900 19. 000 EACH| 448. 50000 8521. 50| 450. 00000 8550. 00
JUNCTI ON BOX | | |

0078 805- 86920 57.000 EACH| 15. 00000 855. 00| 15. 50000 883. 50
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED |

0079 805- 86925 20.000 EACH| 27.00000 540. 00 28. 00000 560. 00
MULTI PLE COMPRESSI ON FI TTI NG |
WATERPROOFED

0080 805- 86930 26.000 EACH| 12. 00000 312. 00 12. 50000 325. 00
I NSULATI NG LI NK, NOT WATERPROOFED

0081 805- 86935 64.000 EACH| 27.00000 1728. 00 28. 00000 1792. 00
I NSULATI NG LI NK, WATERPROOFED

0082 805- 91703 5165.000 LFT | 8. 00000 41320. 00 8. 25000 42611. 25
CONDUI T, STEEL, GALVANI ZED, 1.5 IN.

0083 805- 94069 48.000 LFT | 8. 00000 384. 00 8. 25000 396. 00
CONDUI T, STEEL, GALVANI ZED, 1 IN

0084 807-01878 18. 000 EACH| 192. 00000 3456. 00 200. 00000 3600. 00

I
I
I
I
I
I
I
I
I
I
|
LUM NAI RE, ROADWAY, HI GH PRESSURE | |
SODI UM 250 WATT |
I
I
I
I
I
I
I
I
I
I
I
I
I

0085 807-02370 15. 000 EACH 330. 00000 4950. 00 350. 00000 5250. 00
LI GHT STRUCTURE, REMOVE AND RESET |

0086 807-04744 LUMP| 5000. 00000 5000. 00 5500. 00000 5500. 00
LI GHTI NG , MAI NTAI N EXI STI NG |

0087 807-04962 10. 000 EACH 3000. 00000 30000. 00 3200. 00000 32000. 00
LI GHT , NAVI GATI ON |

0088 807-06978 3.000 EACH 1250. 00000 3750. 00 1400. 00000 4200. 00
AERI AL OBSTRUCTI ON LI GHT

0089 807-83484 1.000 EACH 1200. 00000 1200. 00 1250. 00000 1250. 00
LI GHT POLE, 30 FT. EMH., 6.0 FT. MAST |
ARM ANCHOR BASE |

0090 807-86950 31.000 EACH| 15. 00000 465. 00 15. 50000 480. 50

SI GN, UNDERPASS, AND ROADWAY LI GHTING |
LOCATI ON | DENTI FI CATI ON
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ENG NEER S ESTI MATE: $ 4, 389, 605. 43 ROUTE : SR 237
CALL ORDER : 494 CONTRACT ID : B -26446-B COUNTI ES : PERRY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1618530

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0091 808- 06716 5418.000 LFT | 0. 70000 3792. 60| 1. 00000 5418. 00|
LI NE, REMOVE | | |
0092 808- 75043 5931.000 LFT | 0. 33000 1957. 23| 0. 65000 3855. 15|
LI NE, THERMOPLASTIC, SOLID, WH TE, 6 IN | | |
0093 808- 75245 6510.000 LFT | 0. 22000 1432. 20| 0. 37000 2408. 70|
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. | | |
SECTI ON TOTALS | $ 4,561,898. 18| $ 4,968, 741. 79

------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

CONTRACT TOTALS | $ 4,561, 898. 18| $ 4,968,741.79




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

SR 106
MARSHAL L

DATE : 04/01/03
PAGE : 500 -1

100. 0000%

ENG NEER S ESTI MATE: NONE BELOW RQUTE
CALL ORDER : 500 CONTRACT ID : B -26458-A COUNTI ES
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TIME : 07/01/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG
RANK VENDOR NO. / NAME
1 35-1339168 LAPORTE CONSTRUCTI ON CO $

2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $

285, 032. 38
332, 569. 06

116. 6776%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 510 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 826, 670. 86 ROUTE : SR 8
CALL ORDER : 510 CONTRACT ID : B -26552-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
CONTRACT TIME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3446009
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $ 696, 054. 93 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  729,422.56 104. 7938%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $  811,708.87 116. 6156%
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-0918397
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| Rl ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e e et ot e e e e et et e m e e e e e meeeieeaaoo-
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0001 105- 06845 LUMP| 3561. 00000 3561.00/  12000. 00000 12000. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07039 9.000 MS | 1845. 00000 16605. 00| 2800. 00000 25200. 00| 2000. 00000 18000. 00
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  34934. 93000 34934.93|  22000. 00000 22000.00]  41000. 00000 41000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 201-52370 LUMP| 781. 76000 781. 76| 7500. 00000 7500. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUMP|  55392. 88000 55392.88|  45000. 00000 45000. 00|  113223. 29000 113223. 29
PRESENT STRUCTURE, REMOVE [ [ [
0006 202- 60820 1235.000 n2 | 4. 05000 5001. 75| 3. 30000 4075. 50| 3. 25000 4013. 75
SURFACE M LLING ASPHALT | | |
0007 203- 02000 1540.000 n8 | 21. 71000 33433. 40| 5. 75000 8855. 00| 12. 00000 18480. 00
EXCAVATI ON,  COVMON [ [ [
0008 203- 02070 245.000 n8 | 23. 12000 5664. 40| 30. 00000 7350. 00| 17. 00000 4165. 00
BORROW | |
0009 205- 06931 49.500 My | 77.11000 3816. 95| 42. 00000 2079. 00| 40. 00000 1980. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | [ [
0010 205- 06937 509.000 m | 4.72000 2402. 48] 4. 75000 2417. 75| 4.72000 2402. 48
TEMPORARY SI LT FENCE | | |
0011 206- 51220 100.000 n8 | 21. 58000 2158. 00| 16. 00000 1600. 00| 100. 00000 10000. 00
EXCAVATI ON, VET | | |
0012 207- 07499 2810.000 n2 | 2. 27000 6378. 70| 2. 75000 7727. 50| 4. 50000 12645. 00
SUBGRADE TREATMENT, TYPE B [ [ [
0013 213-52830 5.400 n8 | 216. 44000 1168. 78] 145. 00000 783. 00| 175. 00000 945. 00
FLOMBLE MORTAR | | |
0014 301- 07448 2095.000 My | 14. 26000 29874. 70| 21. 00000 43995. 00| 25. 00000 52375. 00
|

COWPACTED AGGREGATE, NO. 53, BASE
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GUARDRAI L END TREATMENT, GCS, SPARE
PARTS PACKAGE

ENG NEER S ESTIMATE: $ 826, 670. 86 ROUTE : SR 8
CALL ORDER : 510 CONTRACT ID : B -26552-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-0918397
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0015 304- 07493 165.000 My | 53. 25000 8786. 25| 73. 00000 12045. 00| 53. 00000 8745. 00
HVA W DENI NG, TYPE B [ [ [
0016 402- 07433 270.000 My | 53. 20000 14364. 00| 75. 00000 20250. 00| 53. 00000 14310. 00
HVA TYPE B, SURFACE | |
0017 402- 07438 240.000 My | 51. 50000 12360. 00| 68. 00000 16320. 00| 52. 00000 12480. 00
HVA TYPE B, | NTERVEDI ATE [ [ [
0018 402- 07441 980.000 My | 43. 75000 42875. 00| 52. 00000 50960. 00| 44. 00000 43120. 00
HVA TYPE B, BASE | |
0019 402- 07451 145.000 My | 55. 70000 8076. 50| 60. 00000 8700. 00| 56. 00000 8120. 00
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0020 402- 07453 1390.000 My | 45. 00000 62550. 00| 52. 00000 72280. 00| 45. 00000 62550. 00
HVA FOR TEMPORARY PAVEMENT | |
0021 404- 05511 982.000 n2 | 4. 00000 3928. 00| 8. 00000 7856. 00| 4. 00000 3928. 00
SEAL COAT, 2 [ [ [
0022 405- 05518 4301.000 n2 | 1. 00000 4301. 00| 0. 60000 2580. 60| 1. 00000 4301. 00
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 5925.000 n2 | 0. 15000 888. 75| 0. 30000 1777. 50| 0. 20000 1185. 00
ASPHALT FCR TACK COAT [ [ [
0024 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 02206 45.720 m | 24. 00000 1097. 28] 24. 00000 1097. 28] 24. 00000 1097. 28
TEMPORARY GUARDRAI L, WBEAM 1.905 m | [ [
SPACI NG [ [ [
0026 601- 94689 4.000 EACH| 1900. 00000 7600. 00| 1900. 00000 7600. 00| 1900. 00000 7600. 00
GUARDRAI L END TREATMENT, CS | | |
0027 601- 97080 4.000 EACH 2400. 00000 9600. 00| 2400. 00000 9600. 00| 2400. 00000 9600. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | [ [
0028 601- 97774 1.000 EACH 900. 00000 900. 00| 900. 00000 900. 00| 900. 00000 900. 00
|
0029 601- 99105 175.260 m | 29. 00000 5082. 54 29. 00000 5082. 54 29. 00000 5082. 54
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 610- 06259 128. 200 | 84. 00000 10768. 80| 59. 00000 7563. 80| 50. 00000 6410. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm [ [ [
0031 610- 07486 10.000 My | 150. 00000 1500. 00| 150. 00000 1500. 00| 150. 00000 1500. 00
HVA FOR APPROACHES, TYPE A | |
0032 611- 06497 1.000 EACH 175. 00000 175. 00| 175. 00000 175. 00| 175. 00000 175. 00
MAI LBOX ASSEMBLY, Sl NGLE | [
0033 615- 06490 12.000 EACH| 135. 00000 1620. 00| 135. 00000 1620. 00| 135. 00000 1620. 00

RIGHT OF WAY MARKER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 510 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 826, 670. 86 ROUTE : SR 8
CALL ORDER : 510 CONTRACT ID : B -26552-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-0918397
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0034 615- 06505 2.000 EACH| 600. 00000 1200. 00| 600. 00000 1200. 00| 300. 00000 600. 00
MONUMENT, B [ [ [
0035 615- 06535 1.000 EACH| 500. 00000 500. 00| 500. 00000 500. 00| 100. 00000 100. 00
BENCH MARK POST, RESET | | |
0036 616- 02320 949.000 n2 | 2. 89000 2742. 61| 2. 25000 2135, 25 3. 00000 2847. 00
GEOTEXTI LES [ [ [
0037 616- 06405 500.000 My | 26. 06000 13030. 00| 29. 00000 14500. 00| 30. 00000 15000. 00
Rl PRAP, REVETMENT | | |
0038 621- 01004 3.000 EACH| 525. 00000 1575. 00| 525. 00000 1575. 00| 525. 00000 1575. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0039 621- 06545 1.000 My | 605. 00000 605. 00| 605. 00000 605. 00| 605. 00000 605. 00
FERTI LI ZER | | |
0040 621- 06548 12.000 kg | 55. 00000 660. 00| 55. 00000 660. 00| 55. 00000 660. 00
SEED M XTURE, CV [ [ [
0041 621- 06553 196.000 kg | 6. 37000 1248. 52| 6. 37000 1248. 52| 6. 37000 1248. 52
SEED M XTURE, R | | |
0042 621- 06557 200.000 kg | 4.97000 994. 00| 4.97000 994. 00| 4.97000 994. 00
SEED M XTURE, T [ [ [
0043 621- 06565 5.000 My | 462. 00000 2310. 00| 462. 00000 2310. 00| 462. 00000 2310. 00
MULCHI NG MATERI AL | | |
0044 621- 06567 11.000 KL | 0. 55000 6. 05 0. 55000 6. 05 0. 55000 6. 05
WATER [ [ [
0045 621- 06574 35.000 n2 | 6. 56000 229. 60| 6. 56000 229. 60| 6. 56000 229. 60
SODDI NG | | |
0046 621- 06575 572.000 n2 | 6. 56000 3752. 32| 6. 56000 3752. 32| 6. 56000 3752. 32
SODDI NG,  NURSERY [ [
0047 701-51195 185.600 m | 67. 07000 12448. 19| 120. 00000 22272. 00| 130. 00000 24128. 00
PILE, STEEL H, HP 310 X 79 | | |
0048 701- 91792 20.000 EACH| 160. 98000 3219. 60| 100. 00000 2000. 00| 150. 00000 3000. 00
PILE TIP, STEEL H [ [ [
0049 702- 04433 22.000 EACH| 30. 25000 665. 50| 40. 00000 880. 00| 50. 00000 1100. 00
FLOOR DRAIN, PVC, 150 nm | |
0050 702-51005 62.600 n8 | 950. 00000 59470. 00| 437. 00000 27356. 20| 700. 00000 43820. 00
CONCRETE, A, SUBSTRUCTURE [ [
0051 702- 93722 93.200 n8 | 635. 00000 59182. 00| 540. 00000 50328. 00| 700. 00000 65240. 00
CONCRETE, C | | |
0052 703-51032 19833.000 kg | 1. 26000 24989. 58| 1. 75000 34707. 75| 1. 31000 25981. 23
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0053 706- 05732 4.000 EACH 1150. 00000 4600. 00| 1700. 00000 6800. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 510 -4
TABULATI ON CF BI DS

SNOAWPLOMABLE RAI SED PAVEMENT MARKER
SECTI ON TOTALS

ENG NEER S ESTIMATE: $ 826, 670. 86 ROUTE : SR 8
CALL ORDER : 510 CONTRACT ID : B -26552-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-0918397
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0054 706-51025 41.300 m | 290. 56000 12000. 13| 310. 00000 12803. 00| 400. 00000 16520. 00
CONCRETE, C, RAILING [ [ [
0055 709-51821 LUMP| 2469. 00000 2469. 00| 1600. 00000 1600. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |
0056 713-51335 LUMP|  68559. 07000 68559. 07|  98000. 00000 98000. 00|  75000. 00000 75000. 00
TEMPORARY BRI DGE AND APPROACHES [ [ [
0057 715- 05169 12.000 m | 125. 21000 1502. 52| 240. 00000 2880. 00| 100. 00000 1200. 00
Pl PE, TYPE 3, ClRCULAR, 375 nm | | |
0058 715- 46005 2.000 EACH| 623. 95000 1247. 90| 180. 00000 360. 00| 350. 00000 700. 00
Pl PE END SECTI ON, 375 nm | [
0059 801- 04308 2.000 EACH| 125. 00000 250. 00| 100. 00000 200. 00| 125. 00000 250. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0060 801- 06203 1184.000 m | 0. 75000 888. 00| 0. 80000 947. 20| 0. 75000 888. 00
TEMPORARY PAVEMENT MARKI NG 100 mm [ [ [
0061 801- 06207 2336.000 m | 2. 60000 6073. 60| 3. 00000 7008. 00| 2. 60000 6073. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0062 801- 06640 18.000 EACH| 75. 00000 1350. 00| 65. 00000 1170. 00| 75. 00000 1350. 00
CONSTRUCTI ON SI GN, A [ [
0063 801- 06645 12.000 EACH| 30. 00000 360. 00| 50. 00000 600. 00| 30. 00000 360. 00
CONSTRUCTI ON SI GN, B | | |
0064 801- 06775 LUMP| 2161. 68000 2161. 68 3000. 00000 3000. 00| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C [ [
0065 801- 07118 21.600 m | 18. 00000 388. 80| 20. 00000 432. 00| 18. 00000 388. 80
BARRI CADE, I11-A | | |
0066 808- 06712 333.000 m | 0. 37000 123. 21| 0. 40000 133. 20| 0. 37000 123.21
LINE, PAINT, BROKEN, YELLOW 100 nm [ [
0067 808- 06713 2660.000 m | 0. 37000 984. 20| 0. 40000 1064. 00| 0. 37000 984. 20
LINE, PAINT, SOLID, WH TE, 100 mm [ | |
0068 808- 06716 270.000 m | 2. 30000 621. 00| 2. 50000 675. 00| 2. 30000 621. 00
LI NE, REMOVE [ [ [
0069 808- 75998 20.000 EACH| 60. 00000 1200. 00| 60. 00000 1200. 00| 60. 00000 1200. 00
|
|

$ 696, 054. 93| $ 729, 422. 56| $ 811, 708. 87

CONTRACT TOTALS | $ 696, 054. 93| $ 729, 422. 56| $ 811, 708. 87




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 520 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 438, 150. 00 ROUTE : CR 725W
CALL ORDER : 520 CONTRACT ID : B -26587-A COUNTI ES : Tl PTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10/31/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9980009
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1310611 DUNCAN ROBERTSON | NC $  343,338.67 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $  378,148.79 110. 1387%
3 35-1447641 STRUCTURE CONTRACTORS $  385,687.06 112. 3342%
4 35-1523985 WRTZ & YATES, |NC. $ 412, 237.94 120. 0674%
[ (1) 35-1310611 [ (2) 35-1609544 | (3) 35-1447641
| DUNCAN ROBERTSON | NC | SCHUTT- LOCKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e et et m e e e e e mieeieeaaoo-
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0001 105- 06845 LUMP| 3500. 00000 3500. 00| 3000. 00000 3000.00|  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07038 5.000 MS | 1500. 00000 7500. 00| 1600. 00000 8000. 00| 1300. 00000 6500. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  18850. 00000 18850. 00|  19000. 00000 19000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 201- 52370 LUMP| 9000. 00000 9000. 00| 2500. 00000 2500. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUMP|  20000. 00000 20000. 00|  65483. 00000 65483.00]  34500. 00000 34500. 00
PRESENT STRUCTURE, REMOVE [ [ [
0006 203- 02070 55.000 n8 | 40. 00000 2200. 00| 30. 00000 1650. 00| 75. 00000 4125. 00
BORROW | |
0007 203-51223 126.000 n8 | 10. 00000 1260. 00| 12. 00000 1512. 00| 18. 00000 2268. 00
EXCAVATI ON, WATERWAY [ [ [
0008 205- 06937 146.000 m | 3. 00000 438. 00| 9. 00000 1314. 00| 8. 00000 1168. 00
TEMPORARY SI LT FENCE | | |
0009 206- 51220 110.000 n8 | 100. 00000 11000. 00| 130. 74000 14381. 40| 20. 00000 2200. 00
EXCAVATI ON, VET [ [ [
0010 206- 51230 102.000 n8 | 50. 00000 5100. 00| 20. 00000 2040. 00| 26. 00000 2652. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0011 213-52830 19.000 n8 | 150. 00000 2850. 00| 124. 88000 2372. 72| 100. 00000 1900. 00
FLOMBLE MORTAR [ [ [
0012 301- 07448 450.000 My | 18. 00000 8100. 00| 23. 58000 10611. 00| 24. 00000 10800. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0013 402- 07432 70.000 My | 99. 00000 6930. 00| 101. 00000 7070. 00| 90. 00000 6300. 00
HVA TYPE A, SURFACE [ [ [
0014 402- 07435 141.000 My | 65. 00000 9165. 00| 67. 00000 9447. 00| 60. 00000 8460. 00
|

HVA TYPE A, | NTERMEDI ATE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 520 -2
TABULATI ON CF BI DS

PI LE, CONCRETE, STEEL SHELL ENCASED,
6.35 mm 356 mm

ENG NEER S ESTIMATE: $ 438, 150. 00 ROUTE : CR 725W
CALL ORDER : 520 CONTRACT ID : B -26587-A COUNTI ES : Tl PTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1310611 [ (2) 35-1609544 | (3) 35-1447641
| DUNCAN ROBERTSON | NC | SCHUTT- LOCKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0015 405- 05518 780.000 n2 | 1. 25000 975. 00| 1. 30000 1014. 00| 1. 15000 897. 00
ASPHALT FCR PRI ME COAT [ [ [
0016 406- 05521 773.000 n2 | 0. 35000 270. 55| 0. 34000 262. 82| 0. 30000 231. 90
ASPHALT FOR TACK COAT | | |
0017 601- 01854 4.000 EACH 950. 00000 3800. 00| 977. 00000 3908. 00| 900. 00000 3600. 00
GUARDRAI L TRANSI TI ON, 3.810 m LONG [ [ [
0018 601- 06037 3.000 EACH| 660. 00000 1980. 00| 678. 00000 2034. 00| 625. 00000 1875. 00
GUARDRAI L END TREATMENT, | | | |
0019 601- 99105 81.010 m | 37. 00000 2997. 37 38. 14000 3089. 72| 35. 00000 2835. 35
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0020 610- 06257 190.000 n2 | 65. 00000 12350. 00| 70. 00000 13300. 00| 65. 00000 12350. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0021 615- 06505 2.000 EACH| 500. 00000 1000. 00| 500. 00000 1000. 00| 450. 00000 900. 00
MONUMENT, B [ [ [
0022 616- 02320 596.000 n2 | 3. 00000 1788. 00| 1. 80000 1072. 80| 3. 00000 1788. 00
GEOTEXTI LES | | |
0023 616- 06405 464.000 My | 22. 00000 10208. 00| 22. 09000 10249. 76| 25. 00000 11600. 00
RI PRAP, REVETMENT [ [ [
0024 621- 01004 1.000 EACH| 330. 00000 330. 00| 340. 00000 340. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG [ [ [
0025 621- 06548 5.000 kg | 60. 00000 300. 00| 62. 00000 310. 00| 55. 00000 275. 00
SEED M XTURE, CV | | |
0026 621- 06559 1850.000 n2 | 0. 66000 1221. 00| 0. 68000 1258. 00| 0. 75000 1387. 50
MULCHED SEEDI NG, R [ [ [
0027 621- 06567 1.000 KL | 0. 60000 0. 60| 0. 62000 0.62] 0. 60000 0. 60
WATER | | |
0028 621- 06574 22.000 n2 | 50. 00000 1100. 00| 52. 00000 1144. 00| 48. 00000 1056. 00
SCODDI NG [ [ [
0029 701- 96089 326.400 m | 100. 00000 32640. 00| 50. 00000 16320. 00| 76. 50000 24969. 60
|
0030 701- 98647 115.500 m | 100. 00000 11550. 00| 50. 00000 5775. 00| 120. 00000 13860. 00
PI LE, CONCRETE, STEEL SHELL ENCASED, [ [ [
5.16 mm 356 nm [ [ [
0031 701- 99086 26.000 EACH| 250. 00000 6500. 00| 182. 00000 4732. 00| 148. 00000 3848. 00
PILE TIP, STEEL SHELL | | |
0032 702-51005 68.400 n8 | 400. 00000 27360. 00| 399. 81000 27347. 00| 425. 00000 29070. 00
CONCRETE, A, SUBSTRUCTURE [ [
0033 703-51030 7438.000 kg | 1. 20000 8925. 60| 1. 13000 8404. 94| 1. 25000 9297. 50
|

REI NFORCI NG STEEL | |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 438, 150. 00 ROUTE : CR 725W
CALL ORDER : 520 CONTRACT ID : B -26587-A COUNTI ES : Tl PTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- AS| DE
| (1) 35-1310611 [ (2) 35-1609544 | (3) 35-1447641
| DUNCAN ROBERTSON | NC | SCHUTT- LOCKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0034 703-51032 21493.000 kg | 1. 25000 26866. 25| 1. 27000 27296. 11| 1. 50000 32239. 50
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0035 704- 51002 180.600 n8 | 375. 00000 67725. 00| 447. 92000 80894. 35] 550. 00000 99330. 00
CONCRETE, C, SUPERSTRUCTURE | |
0036 706- 91957 74.119 m | 200. 00000 14823. 80| 203. 40000 15075. 80| 190. 00000 14082. 61
BRI DGE RAI LING THRI E BEAM [ [ [
0037 709-51821 LUMP| 3000. 00000 3000. 00| 1446. 00000 1446. 00| 1800. 00000 1800. 00
SURFACE SEAL | | |
0038 801- 04308 5.000 EACH| 225. 00000 1125. 00| 226. 00000 1130. 00| 200. 00000 1000. 00
ROAD CLOSURE S| GN ASSEMBLY | [
0039 801- 06605 8.000 EACH| 88. 00000 704. 00| 90. 00000 720. 00| 80. 00000 640. 00
BARRI CADE, |11A | | |
0040 801- 06606 6.000 EACH| 99. 00000 594. 00| 102. 00000 612. 00| 90. 00000 540. 00
BARRI CADE, |11B | [ [
0041 801- 06625 3.000 EACH 115. 00000 345, 00| 120. 00000 360. 00| 105. 00000 315. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0042 801- 06640 8.000 EACH| 77. 00000 616. 00| 79. 00000 632. 00| 70. 00000 560. 00
CONSTRUCTI ON SI GN, A [
0043 802- 76020 0.450 n2 | 250. 00000 112. 50| 215. 00000 96. 75| 190. 00000 85. 50
SI GN, SHEET, ENCLOSED LENS W TH LEGEND | | |
2.03 mm TH CKNESS | |
0044 802- 76055 4.000 m | 22. 00000 88. 00| 23. 00000 92. 00| 20. 00000 80. 00
SI GN POST, A [ [ [
SECTI ON TOTALS | $  343,338.67 $  378,148.79 $  385,687.06
__________________________________________ o
CONTRACT TOTALS | $ 343, 338.67 $  378,148.79 $  385,687.06
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 438, 150. 00 RQUTE : CR 725W
CALL ORDER : 520 CONTRACT ID : B -26587-A COUNTI ES : TI PTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-1523985
| WRTZ & YATES, |NC.

LINE NO / | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRICE AVOUNT|  UNIT PRICE ANMOUNT

------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo

SECTI ON 0001 BRI DGE REPLACENMENT

|
0001 105-06845 LUWP| 12000. 00000 12000. 00

REI NFORCED CONCRETE BRI DGE APPROACH,
250 mm

| |

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 5.000 MOS | 2500. 00000 12500. 00| [
FIELD OFFI CE, A [ [ [
0003 110- 01001 LUMP|  30000. 00000 30000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 201-52370 LUMP|  12000. 00000 12000. 00| |
CLEARI NG RI GHT OF WAY [ [ [
0005 202-51330 LUMP|  35000. 00000 35000. 00| [
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02070 55.000 n8 | 26. 00000 1430. 00| |
BORROW [ [ [
0007 203-51223 126.000 nB8 | 13. 00000 1638. 00| [
EXCAVATI ON, WATERWAY | | |
0008 205- 06937 146.000 m | 16. 00000 2336. 00| |
TEMPORARY S| LT FENCE [ [ [
0009 206- 51220 110.000 n8 | 105. 00000 11550. 00| [
EXCAVATI ON, VET | | |
0010 206- 51230 102.000 n8 | 29. 00000 2958. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0011 213-52830 19.000 n8 | 197. 00000 3743. 00| [
FLOMBLE MORTAR | | |
0012 301- 07448 450.000 My | 20. 00000 9000. 00| |
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0013 402- 07432 70.000 My | 85. 00000 5950. 00| [
HVA TYPE A, SURFACE | | |
0014 402- 07435 141.000 My | 74. 00000 10434. 00| |
HVA TYPE A, | NTERVEDI ATE [ [ [
0015 405- 05518 780.000 n2 | 3. 00000 2340. 00| [
ASPHALT FOR PRI ME COAT | | |
0016 406- 05521 773.000 n2 | 2.10000 1623. 30| |
ASPHALT FOR TACK COAT [ | |
0017 601- 01854 4.000 EACH 1000. 00000 4000. 00| [
GUARDRAI L TRANSI TI ON, 3.810 m LONG [ [ [
0018 601- 06037 3.000 EACH| 720. 00000 2160. 00| |
GUARDRAI L END TREATMENT, | | | |
0019 601- 99105 81.010 m | 38. 75000 3139. 14| [
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0020 610- 06257 190.000 n2 | 60. 00000 11400. 00| |
| | |

| | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 438, 150. 00 RQUTE : CR 725W
CALL ORDER : 520 CONTRACT ID : B -26587-A COUNTI ES : TI PTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-1523985
| WRTZ & YATES, | NC.
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
0021 615- 06505 2.000 EACH| 600. 00000 1200. 00|
MONUMENT, B [
0022 616- 02320 596.000 e 5. 00000 2980. 00|
GEOTEXTI LES |
0023 616- 06405 464.000 My 26. 00000 12064. 00|
RI PRAP, REVETMENT [
0024 621- 01004 1.000 EACH 400. 00000 400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
0025 621- 06548 5.000 kg 70. 00000 350. 00|
SEED M XTURE, CV [
0026 621- 06559 1850.000 n2 0. 64000 1184. 00|
MULCHED SEEDI NG, R |
0027 621- 06567 1.000 KL 1. 00000 1. 00|
WATER [
0028 621- 06574 22.000 e 60. 00000 1320. 00|
SODDI NG |
0029 701- 96089 326.400 m 80. 00000 26112. 00|

6.35 nm 356 nm |

I
I I
I I
I I
I I
I I
| I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |

PILE, CONCRETE, STEEL SHELL ENCASED, | | |
I I
| 70. 00000 8085. 00| |
I I
I I
| I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

I
I
I
I
I
I

0030 701- 98647 115.500 m
PI LE, CONCRETE, STEEL SHELL ENCASED, [
5.16 mm 356 nm [

0031 701- 99086 26.000 EACH 175. 00000 4550. 00|
PILE TIP, STEEL SHELL |

0032 702-51005 68.400 nB 493. 00000 33721. 20|
CONCRETE, A, SUBSTRUCTURE [

0033 703-51030 7438.000 kg 1. 20000 8925. 60|
REI NFORCI NG STEEL |

0034 703-51032 21493.000 kg 1. 30000 27940. 90|
REI NFORCI NG STEEL, EPOXY COATED [

0035 704- 51002 180.600 n8 465. 00000 83979. 00|
CONCRETE, C, SUPERSTRUCTURE |

0036 706- 91957 74.119 m 200. 00000 14823. 80|
BRI DGE RAI LING THRI E BEAM [

0037 709-51821 LUMP| 2500. 00000 2500. 00|
SURFACE SEAL | |

0038 801- 04308 5.000 EACH| 400. 00000 2000. 00|
ROAD CLOSURE S| GN ASSEMBLY | [

0039 801- 06605 8.000 EACH| 200. 00000 1600. 00|

BARRI CADE, I11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 520 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 438, 150. 00 RQUTE : CR 725W
CALL ORDER : 520 CONTRACT ID : B -26587-A COUNTI ES : TI PTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-1523985
| WRTZ & YATES, | NC.
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

UNI T PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ T
0040 801- 06606 6.000 EACH| 250. 00000 1500. 00|

BARRI CADE, |11B | |
0041 801- 06625 3.000 EACH 100. 00000 300. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0042 801- 06640 8.000 EACH| 150. 00000 1200. 00|
0043 802- 76020 0.450 ne 400. 00000 180. 00|

I

SI GN, SHEET, ENCLCSED LENS WTH LEGEND |

2. 03 mm THI CKNESS |
0044 802- 76055 4.000 m | 30. 00000 120. 00|

SI GN PCST, A |

I

|
|
|
CONSTRUCTI ON SI GN, A | | |
|
|
|
|
SECTI ON TOTALS |

$ 412, 237. 94|

CONTRACT TOTALS | $  412,237.94 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 530 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 341, 899. 10 ROUTE : SR 64
CALL ORDER : 530 CONTRACT ID : B -26616-A COUNTI ES : DUBO S
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0183026
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1  35-1364963 ERBER & M LLI GAN CONSTR CO. $  287,416.70 100. 0000%
2 35-1663068 SI M5 & PEDI GO COMPANY $  313,278.89 108. 9981%
3 35-2072438 TD&OLLC $ 332, 433.69 115. 6626%
4 35-0626844 RUDOLPH, J.H & CO $ 335, 981.84 116. 8971%
5  35-1009310 DEl G BROTHERS LUMBER & CONSTR $  357,876.95 124. 5150%
6  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  371,538.85 129. 2683%
| (1) 35-1364963 | (2) 35-1663068 | (3) 35-2072438
| ERBER & M LLI GAN CONSTR. CQ | SI M5 & PEDI GO COMPANY [TD&OLLC
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06845 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 8.000 MS | 1000. 00000 8000. 00| 1000. 00000 8000. 00| 1500. 00000 12000. 00
FIELD OFFI CE, A [ [ [
0003 110- 01001 LUMP|  14250. 00000 14250.00]  16800. 00000 16800.00]  16500. 00000 16500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 6500. 00000 6500. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02240 234.800 SYS | 17. 50000 4109. 00| 42. 00000 9861. 60| 17. 50000 4109. 00
PAVEMENT, REMOVE | |
0006 202- 02241 525.000 LFT | 3. 50000 1837. 50| 2. 63000 1380. 75 4. 75000 2493. 75
GUARDRAI L, REMOVE [ [ [
0007 202-51328 LUMP|  24000. 00000 24000.00]  34300. 00000 34300. 00|  19500. 00000 19500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 320.000 SYS | 8. 00000 2560. 00| 20. 00000 6400. 00| 13. 50000 4320. 00
SURFACE M LLING ASPHALT [ [
0009 205- 06937 2000. 000 LFT | 1. 85000 3700. 00| 1. 00000 2000. 00| 1. 90000 3800. 00
TEMPORARY SI LT FENCE | |
0010 206- 51230 14.000 CYS | 25. 00000 350. 00| 50. 00000 700. 00| 75. 00000 1050. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0011 211- 07454 24.000 CYS | 30. 00000 720. 00| 18. 00000 432. 00| 60. 00000 1440. 00
STRUCTURE BACKFI LL | | |
0012 301- 07448 351.400 TON | 18. 50000 6500. 90| 15. 00000 5271. 00| 22. 00000 7730. 80
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0013 406- 05521 1759.000 SYS | 0. 25000 439. 75| 0. 20000 351. 80| 0. 25000 439. 75
|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 530 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 899. 10 ROUTE : SR 64
CALL ORDER : 530 CONTRACT ID : B -26616-A COUNTI ES : DUBOI S
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE
| (1) 35-1364963 | (2) 35-1663068 | (3) 35-2072438
| ERBER & M LLI GAN CONSTR. CO.| SI M8 & PEDI GO COVPANY |TD&OLLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0014 502- 06329 106. 600 SYS | 50. 00000 5330. 00| 65. 00000 6929. 00| 43. 00000 4583. 80
PCCP, 12 IN | | |
0015 503- 03489 44.000 EACH| 10. 00000 440. 00| 18. 00000 792. 00| 10. 00000 440. 00
RETROFI TTED TI E BARS | | |
0016 503- 05310 48.000 LFT | 85. 00000 4080. 00| 150. 00000 7200. 00| 125. 00000 6000. 00
TERM NAL JOI NT | | |
0017 601- 01522 4.000 EACH| 1350. 00000 5400. 00| 1260. 00000 5040. 00| 1391. 00000 5564. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601- 07024 2.000 EACH| 4000. 00000 8000. 00| 4042. 50000 8085. 00| 7383. 00000 14766. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0019 601- 94689 4.000 EACH| 2250. 00000 9000. 00| 2514. 75000 10059. 00| 2140. 00000 8560. 00
GUARDRAI L END TREATMENT, OS | | |
0020 601- 99105 1037.500 LFT | 10. 00000 10375. 00| 11. 08000 11495. 50| 9. 65000 10011. 88
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0021 602- 06639 530.000 LFT | 15. 00000 7950. 00| 30. 00000 15900. 00| 17. 00000 9010. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0022 602- 06729 4.000 EACH| 8. 00000 32. 00| 20. 00000 80. 00| 10. 00000 40. 00
BARRI ER DELI NEATOR | | |
0023 610- 06259 213.400 SYS | 50. 00000 10670. 00| 65. 00000 13871. 00| 52. 00000 11096. 80
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
IN. | | |
0024 610- 07487 451.100 TON | 95. 00000 42854. 50| 86. 90000 39200. 59| 95. 00000 42854. 50
HVA FOR APPROACHES, TYPE B | | |
0025 616- 02320 230.000 SYS | 3. 00000 690. 00| 4. 00000 920. 00| 2. 50000 575. 00
GEOTEXTI LES | | |
0026 616- 05689 108.000 TON | 24. 00000 2592. 00| 25. 00000 2700. 00| 28. 00000 3024. 00
RI PRAP, CLASS 2 | | |
0027 616- 06405 561.000 TON | 20. 00000 11220. 00| 20. 00000 11220. 00| 19. 00000 10659. 00
RI PRAP, REVETNENT | | |
0028 621- 01004 1.000 EACH| 500. 00000 500. 00| 500. 00000 500. 00| 935. 00000 935. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0029 621- 06559 2000. 000 SYS | 0. 50000 1000. 00| 0. 50500 1010. 00| 0. 59000 1180. 00
MULCHED SEEDI NG R | | |
0030 702- 51005 16.800 CYS | 550. 00000 9240. 00| 500. 00000 8400. 00| 525. 00000 8820. 00
CONCRETE, A, SUBSTRUCTURE | |
0031 703- 01540 20.000 EACH| 7. 50000 150. 00| 10. 00000 200. 00| 15. 00000 300. 00
THREADED Tl E BAR ASSEMBLY | | |
0032 703- 51030 15873.000 LBS | 0. 60000 9523. 80| 0. 50000 7936. 50| 0. 62000 9841. 26
REI NFORCI NG STEEL | | |
0033 703- 51032 7619.000 LBS | 0. 65000 4952. 35| 0. 60000 4571. 40| 0. 70000 5333. 30

REI NFORCI NG STEEL, EPOXY COATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 530 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 899. 10 ROUTE : SR 64
CALL ORDER : 530 CONTRACT ID : B -26616-A COUNTI ES : DUBO S
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1364963 | (2) 35-1663068 | (3) 35-2072438
| ERBER & M LLI GAN CONSTR. CQ | SI M5 & PEDI GO COMPANY [ITD&OLLC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0034 703- 97936 94.000 EACH| 7. 50000 705. 00| 10. 00000 940. 00| 12. 50000 1175. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [
0035 704- 51002 59.600 CYS | 575. 00000 34270. 00| 400. 00000 23840. 00| 475. 00000 28310. 00
CONCRETE, C, SUPERSTRUCTURE | |
0036 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1000. 00000 4000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0037 706-51020 5.000 CYS | 500. 00000 2500. 00| 450. 00000 2250. 00| 400. 00000 2000. 00
CONCRETE, C, RAILING | | |
0038 709-51821 LUMP| 2500. 00000 2500. 00| 1000. 00000 1000. 00| 4450. 00000 4450. 00
SURFACE SEAL [ [ [
0039 710-51870 115.000 SFT | 30. 00000 3450. 00| 15. 00000 1725. 00| 185. 00000 21275. 00
REPO| NTI NG MASONRY | N STRUCTURES | | |
0040 801- 01851 LUMP|  11000. 00000 11000.00]  15000. 00000 15000. 00|  16050. 00000 16050. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | [ [
0041 801- 06207 6512. 000 LFT | 1. 00000 6512. 00| 1. 05000 6837. 60| 0. 90000 5860. 80
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0042 801- 06640 23.000 EACH| 120. 00000 2760. 00| 105. 00000 2415, 00| 90. 00000 2070. 00
CONSTRUCTI ON SI GN, A [ [
0043 801- 06645 6.000 EACH| 50. 00000 300. 00| 42. 00000 252. 00| 40. 00000 240. 00
CONSTRUCTI ON SI GN, B | | |
0044 801- 06775 LUMP| 5000. 00000 5000. 00|  10000. 00000 10000. 00| 5500. 00000 5500. 00
MAI NTAI NI NG TRAFFI C [ [
0045 808- 06712 183.000 LFT | 0. 30000 54. 90| 0. 25000 45. 75 0. 35000 64. 05
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0046 808- 06713 1460. 000 LFT | 0. 30000 438. 00| 0. 25000 365. 00| 0. 35000 511. 00
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0047 808- 06716 760.000 LFT | 1. 00000 760. 00| 0. 74000 562. 40| 0. 75000 570. 00
LI NE, REMOVE | |
0048 808- 75996 4.000 EACH 15. 00000 60. 00| 10. 00000 40. 00| 20. 00000 80. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, [ [ [
REMOVE | | |
0049 808- 75998 4.000 EACH 85. 00000 340. 00| 99. 75000 399. 00| 250. 00000 1000. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 287,416 70| $  313,278.89 $ 332, 433.69
------------------------------------------ e m o m e e o e e e e e e e e o e e e e ettt m e e e e e meeeieeaoo-

CONTRACT TOTALS | $ 287, 416. 70| $ 313, 278. 89| $ 332, 433. 69




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 530 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 899. 10 ROUTE : SR 64
CALL ORDER : 530 CONTRACT ID : B -26616-A COUNTI ES : DUBO S
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (4) 35-0626844 | (5) 35-1009310 | (6) 35-2040801
| RUDOLPH, J.H. & CO | DEI G BROTHERS LUMBER & CONST| GOHMANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo

SECTI ON 0001 BRI DGE REHABI LI TATI ON

| | |
0001 105-06845 LUWP| 5000. 00000 5000. 00| 7400. 00000 7400. 00| 4000. 00000 4000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07038 8.000 MS | 1700. 00000 13600. 00| 875. 00000 7000. 00| 1500. 00000 12000. 00
FIELD OFFI CE, A [ [ [

0003 110- 01001 LUMP|  16500. 00000 16500.00]  17000. 00000 17000.00]  18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201-52370 LUMP| 6500. 00000 6500. 00| 3500. 00000 3500. 00| 750. 00000 750. 00
CLEARI NG RI GHT OF WAY [ [ [

0005 202- 02240 234.800 SYS | 20. 00000 4696. 00| 12. 70000 2981. 96| 20. 00000 4696. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 525.000 LFT | 2. 50000 1312. 50| 3. 00000 1575. 00| 4. 50000 2362. 50
GUARDRAI L, REMOVE [ [ [

0007 202-51328 LUMP|  17000. 00000 17000.00]  24645. 00000 24645.00]  28000. 00000 28000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0008 202- 60820 320.000 SYS | 11. 00000 3520. 00| 10. 70000 3424. 00| 11. 00000 3520. 00
SURFACE M LLING ASPHALT [ [ [

0009 205- 06937 2000. 000 LFT | 1. 65000 3300. 00| 2. 40000 4800. 00| 1. 65000 3300. 00
TEMPORARY SI LT FENCE | | |

0010 206- 51230 14.000 CYS | 52. 00000 728. 00| 27. 00000 378. 00| 38. 00000 532. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [

0011 211- 07454 24.000 CYS | 85. 00000 2040. 00| 41. 00000 984. 00| 48. 00000 1152. 00
STRUCTURE BACKFI LL | | |

0012 301- 07448 351.400 TON | 22. 00000 7730. 80| 22. 90000 8047. 06| 24. 00000 8433. 60
COVPACTED AGGREGATE, NO. 53, BASE [ [ [

0013 406- 05521 1759.000 SYS | 0. 20000 351. 80| 0. 30000 527. 70| 0. 25000 439. 75
ASPHALT FOR TACK COAT | | |

0014 502- 06329 106. 600 SYS | 90. 00000 9594. 00| 68. 00000 7248. 80| 75. 00000 7995. 00
PCCP, 12 IN [ [ [

0015 503- 03489 44.000 EACH| 50. 00000 2200. 00| 27. 00000 1188. 00| 12. 00000 528. 00
RETROFI TTED TI E BARS | | |

0016 503- 05310 48.000 LFT | 95. 00000 4560. 00| 26. 00000 1248. 00| 310. 00000 14880. 00
TERM NAL JOI NT [ | |

0017 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1270. 00000 5080. 00| 1125. 00000 4500. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ [ [

0018 601- 07024 2.000 EACH| 3850. 00000 7700. 00| 4085. 00000 8170. 00| 5750. 00000 11500. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |

0019 601- 94689 4.000 EACH 2395. 00000 9580. 00| 2540. 00000 10160. 00| 1850. 00000 7400. 00
GUARDRAI L END TREATMENT, CS [ [ [

0020 601- 99105 1037.500 LFT | 10. 55000 10945. 63| 11. 20000 11620. 00| 10. 20000 10582. 50

GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 899. 10 ROUTE : SR 64
CALL ORDER : 530 CONTRACT ID : B -26616-A COUNTI ES : DUBO S
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (4) 35-0626844 | (5) 35-1009310 | (6) 35-2040801
| RUDOLPH, J.H. & CO | DEI G BROTHERS LUMBER & CONST| GOHMANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e mememeeeoaoooo
0021 602- 06639 530.000 LFT | 34. 00000 18020. 00| 42. 00000 22260. 00| 35. 00000 18550. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0022 602- 06729 4.000 EACH| 7. 00000 28. 00| 18. 00000 72. 00| 7. 00000 28.00
BARRI ER DELI NEATOR | | |
0023 610- 06259 213.400 SYS | 73. 00000 15578. 20| 68. 00000 14511. 20| 75. 00000 16005. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | [ [
IN. | | |
0024 610- 07487 451.100 TON | 86. 90000 39200. 59 92. 00000 41501. 20| 85. 00000 38343. 50
HVA FOR APPROACHES, TYPE B | |
0025 616- 02320 230.000 SYS | 3. 20000 736. 00| 2. 50000 575. 00| 3. 50000 805. 00
GEOTEXTI LES [ [ [
0026 616- 05689 108.000 TON | 25. 00000 2700. 00| 31. 60000 3412. 80| 28. 00000 3024. 00
Rl PRAP, CLASS 2 | | |
0027 616- 06405 561.000 TON | 19. 00000 10659. 00| 30. 40000 17054. 40| 27. 00000 15147. 00
RI PRAP, REVETMENT [ [ [
0028 621- 01004 1.000 EACH 850. 00000 850. 00| 900. 00000 900. 00| 850. 00000 850. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG [ [ [
0029 621- 06559 2000. 000 SYS | 0. 55000 1100. 00| 0. 55000 1100. 00| 0. 55000 1100. 00
MULCHED SEEDI NG, R | | |
0030 702-51005 16.800 CYS | 560. 00000 9408. 00| 718. 00000 12062. 40| 800. 00000 13440. 00
CONCRETE, A, SUBSTRUCTURE [ [
0031 703- 01540 20.000 EACH| 19. 00000 380. 00| 18. 00000 360. 00| 10. 00000 200. 00
THREADED Tl E BAR ASSEMBLY | | |
0032 703-51030 15873.000 LBS | 0. 85000 13492. 05| 0. 69000 10952. 37| 0. 85000 13492. 05
REI NFORCI NG STEEL [ [ [
0033 703-51032 7619. 000 LBS | 1. 05000 7999. 95 0. 84000 6399. 96| 0. 95000 7238. 05
REI NFORCI NG STEEL, EPOXY COATED | | |
0034 703- 97936 94.000 EACH| 21. 00000 1974. 00| 15. 00000 1410. 00| 11. 00000 1034. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [
0035 704- 51002 59.600 CYS | 525. 00000 31290. 00| 612. 00000 36475. 20| 850. 00000 50660. 00
CONCRETE, C, SUPERSTRUCTURE | |
0036 706- 05732 4.000 EACH 1700. 00000 6800. 00| 1390. 00000 5560. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0037 706-51020 5.000 CYS | 1100. 00000 5500. 00| 447.00000 2235. 00| 600. 00000 3000. 00
CONCRETE, C, RAILING [ [ [
0038 709-51821 LUMP| 2250. 00000 2250. 00| 4370. 00000 4370. 00| 2250. 00000 2250. 00
SURFACE SEAL | | |
0039 710-51870 115.000 SFT | 17. 00000 1955. 00| 23. 00000 2645, 00| 50. 00000 5750. 00
REPO NTI NG MASONRY | N STRUCTURES [ [ [
0040 801- 01851 LUMP|  17000. 00000 17000.00]  22170. 00000 22170.00]  15000. 00000 15000. 00

TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 899. 10 ROUTE : SR 64
CALL ORDER : 530 CONTRACT ID : B -26616-A COUNTI ES : DUBO S
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (4) 35-0626844 | (5) 35-1009310 | (6) 35-2040801
| RUDOLPH, J.H. & CO | DEI G BROTHERS LUMBER & CONST| GOHMANN ASPHALT & CONSTR., |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0041 801- 06207 6512. 000 LFT | 1. 00000 6512. 00| 1. 00000 6512. 00| 0. 95000 6186. 40
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN | | |
0042 801- 06640 23.000 EACH| 100. 00000 2300. 00| 110. 00000 2530. 00| 95. 00000 2185. 00
CONSTRUCTI ON SI GN, A | [
0043 801- 06645 6.000 EACH| 40. 00000 240. 00| 45. 00000 270. 00| 50. 00000 300. 00
CONSTRUCTI ON SI GN, B | | |
0044 801- 06775 LUMP| 7000. 00000 7000.00|  14000. 00000 14000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 808- 06712 183.000 LFT | 0. 24000 43. 92| 0. 30000 54. 90| 0. 50000 91. 50
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0046 808- 06713 1460. 000 LFT | 0. 24000 350. 40| 0. 30000 438. 00| 0. 50000 730. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0047 808- 06716 760.000 LFT | 0. 70000 532. 00| 0. 80000 608. 00| 0. 75000 570. 00
LI NE, REMOVE [ [ [
0048 808- 75996 4.000 EACH 11. 00000 44. 00| 15. 00000 60. 00| 8. 00000 32.00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE [ [ [
0049 808- 75998 4.000 EACH 95. 00000 380. 00| 100. 00000 400. 00| 89. 00000 356. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 335,981 84| $  357,876. 95| $  371,538.85
------------------------------------------ e m o m e m o e o e e ettt e o e e e e e et e e e e e e e e meemieeaoo-

CONTRACT TOTALS | $ 335, 981. 84| $ 357, 876. 95| $ 371, 538. 85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 540 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 948, 345.54 RQUTE : CR 350W
CALL ORDER : 540 CONTRACT ID : B -26699-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 10/31/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : 9957019
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1  35-1374866 PRI MCO, | NC. $ 942, 502.54 100. 0000%
| (1) 35-1374866 | |
| PRIMCO, | NC. [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0001 105- 06845 LUMP| 9603. 99000 9603. 99| [
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 8.000 MS | 1969. 60000 15756. 80| |
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  47125. 12000 47125. 12| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  14137.53000 14137. 53| |
CLEARI NG RI GHT OF WAY [ [ [
0005 202-51330 LUMP|  181025. 75000 181025. 75| [
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 2815.000 n8 | 5. 37000 15116. 55| |
EXCAVATI ON,  COVMON [ [ [
0007 203- 02070 15397.000 n8 | 8. 01000 123329. 97| [
BORROW | | |
0008 205- 06930 6.000 My | 228. 15000 1368. 90| |
SPLASHPAD, Rl PRAP [ [ [
0009 205- 06931 54.000 My | 190. 71000 10298. 34| [
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0010 205- 06937 810.000 m | 6. 40000 5184. 00| |
TEMPORARY S| LT FENCE [ [ [
0011 205- 06938 50.000 m | 45. 70000 2285. 00| [
TEMPORARY SLOPE DRAI N | | |
0012 206- 51225 146.400 n8 | 27.21000 3983. 54| |
EXCAVATI ON, DRY | | |
0013 207- 07503 1160.000 n2 | 4. 45000 5162. 00| [
SUBGRADE TREATMENT, TYPE E [ [ [
0014 211- 06467 16.000 n8 | 140. 00000 2240. 00| |
AGGREGATE FOR END BENT BACKFI LL | | |
0015 211- 07454 182.000 nB8 | 9. 52000 1732. 64 [
| |

STRUCTURE BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 540 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 948, 345. 54 ROUTE : CR 350W
CALL ORDER : 540 CONTRACT ID : B -26699-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (1) 35-1374866 [ [
| PRIMCO, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0016 301- 07448 2055.000 My | 12. 57000 25831. 35 |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0017 303- 01180 929.000 My | 16. 55000 15374. 95| |
COMPACTED AGGREGATE, NO. 53 | | |
0018 402- 07432 328.000 My | 39. 44000 12936. 32| |
HVA TYPE A, SURFACE | | |
0019 402- 07435 553.000 My | 35. 04000 19377. 12| |
HVA TYPE A, | NTERVEDI ATE | | |
0020 404- 05514 1800.000 n2 | 4. 42000 7956. 00| |
SEAL COAT, 5 | | |
0021 405- 05518 4163.000 n2 | 0. 53000 2206. 39| |
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 4118.000 n2 | 0. 13000 535. 34| |
ASPHALT FOR TACK COAT | | |
0023 601- 01522 4.000 EACH| 1200. 00000 4800. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601- 06037 4.000 EACH 600. 00000 2400. 00| |
GUARDRAI L END TREATMENT, | | | |
0025 601- 99105 41.910 m | 40. 00000 1676. 40| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 602- 06729 14.000 EACH| 9. 60000 134. 40| |
BARRI ER DELI NEATOR | | |
0027 607- 06335 18.800 m | 180. 00000 3384. 00| |
PAVED SIDE DI TCH, A, SPECI AL | | |
0028 610- 06257 119. 200 | 65. 00000 7748. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | | |
0029 610- 07486 114.300 My | 61. 64000 7045. 45| |
HVA FOR APPROACHES, TYPE A | | |
0030 611- 06497 1.000 EACH| 150. 00000 150. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0031 616- 02320 194.300 n2 | 3. 88000 753. 88| |
GEOTEXTI LES | | |
0032 616- 06405 134.800 My | 23. 65000 3188. 02| |
RI PRAP, REVETNENT | | |
0033 616- 51367 453.000 n2 | 60. 00000 27180. 00| |
SLOPEWALL, CONCRETE, 100 nm | | |
0034 621- 01004 2.000 EACH| 570. 00000 1140. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 02770 5844.000 n2 | 1. 42000 8298. 48| |
| |

ERCSI ON CONTROL BLANKET



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 540 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 948, 345.54 RQUTE : CR 350W
CALL ORDER : 540 CONTRACT ID : B -26699-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (1) 35-1374866

| |
| PRIMCO, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOJNT| UNIT PRI CE AMOUNT
__________________________________________ o
0036 621- 06545 1.124 ™My | 529. 00000 594. 60| |
FERTI LI ZER | | |
0037 621- 06553 190.000 kg | 5. 58000 1060. 20| |
SEED M XTURE, R | | |
0038 621- 06557 90.000 kg | 5. 78000 520. 20| |
SEED M XTURE, T | | |
0039 621- 06565 9.000 My | 405. 00000 3645. 00| |
MULCHI NG MATERI AL | | |
0040 621- 06567 8.100 KL | 0. 55000 4. 46| |
VATER | | |
0041 621- 06574 452.200 n2 | 5. 95000 2690. 59| |
SODDI NG | | |
0042 701- 04732 700. 000 | 85. 00000 59500. 00| |
PILE , CONCRETE, STEEL SHELL ENCASED | | |
9.53 mm | | |
0043 701- 06011 4.000 EACH| 5951. 00000 23804. 00| |
DYNAM C PI LE LOAD TEST | | |
0044 702- 51005 66.000 n8 | 525. 00000 34650. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0045 702- 51015 30.600 n8 | 300. 00000 9180. 00| |
CONCRETE, B, FOOTI NGS | | |
0046 702-51100 78.900 kg | 12. 50000 986. 25| |
DRAI N PI PE, CAST I RON, 150 nm | | |
0047 702-51110 584.400 kg | 6. 00000 3506. 40| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0048 703- 51030 8010.000 kg | 1. 50000 12015. 00| |
REI NFORCI NG STEEL | | |
0049 703- 51032 23683.000 kg | 1. 35000 31972. 05| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0050 704- 51002 124.000 n8 | 575. 00000 71300. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0051 706- 05732 4.000 EACH| 815. 00000 3260. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, T | | |
0052 706- 51020 22.400 n8 | 575. 00000 12880. 00| |
CONCRETE, C, RAILING | | |
0053 707- 05973 169.500 n2 | 300. 00000 50850. 00| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 mm X 914 nm | | |
0054 709- 51821 LUMP| 2181. 44000 2181. 44| |
SURFACE SEAL | | |
0055 715- 05052 10.000 m | 92. 15000 921. 50| |
| |

PI PE, TYPE 4, Cl RCULAR, 300 mm |



LI NE, PAINT, SOLID, YELLOWN 100 mm
SECTI ON TOTALS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 540 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 948, 345. 54 ROUTE : CR 350W
CALL ORDER : 540 CONTRACT ID : B -26699-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (1) 35-1374866 [ [
| PRIMCO, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0056 715- 05121 50.000 m | 65. 75000 3287. 50| |
PIPE, TYPE 1, CIRCULAR 450 mm | | |
0057 715- 05169 26.000 m | 71. 23000 1851. 98| |
PIPE, TYPE 3, CRCULAR 375 mm | | |
0058 715- 05407 38.000 m | 40. 00000 1520. 00| |
PI PE, END BENT DRAIN, 150 nm | | |
0059 715- 46005 4.000 EACH| 216. 45000 865. 80| |
PI PE END SECTION, 375 nm | | |
0060 715- 46010 4.000 EACH| 239. 85000 959. 40| |
Pl PE END SECTI ON, 450 nm | | |
0061 720- 45025 2.000 EACH| 1118. 00000 2236. 00| |
I NLET, D6 | | |
0062 801- 04308 4.000 EACH| 560. 00000 2240. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0063 801- 06625 19. 000 EACH| 104. 00000 1976. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801- 06640 28.000 EACH| 125. 00000 3500. 00| |
CONSTRUCTI ON SI GN, A | | |
0065 801- 06775 LUMP| 2708. 20000 2708. 20| |
MAI NTAI NI NG TRAFFI C | | |
0066 801-07118 43.200 m | 37. 00000 1598. 40| |
BARRI CADE, |11-A | | |
0067 801-07119 28.800 m | 38. 00000 1094. 40| |
BARRI CADE, |11-B | | |
0068 802- 02489 11.400 m | 40. 00000 456. 00| |
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0069 802- 76025 1.880 n2 | 183. 00000 344. 04| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0070 808- 06713 1370.000 m | 1. 35000 1849. 50| |
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0071 808- 06714 2740.000 m | 0. 01000 27. 40| |
| |
| |

CONTRACT TOTALS




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

PARK ROAD
JEFFERSON

DATE : 04/01/03
PAGE : 544 -1

100. 0000%

ENG NEER S ESTI MATE: NONE BELOW RQUTE
CALL ORDER : 544 CONTRACT ID: B -26723-B COUNTI ES
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 10/03/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG
RANK VENDOR NO. / NAME
1 35-1385672 FORCE CONSTRUCTI ON CO. | NC. $

2 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES $

293, 412. 00
335, 593. 50

114. 3762%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 560 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 290, 700. 00 ROUTE : SR 4, 1-69 & |-469
CALL ORDER : 560 CONTRACT ID : B -26749-A COUNTI ES : ALLEN ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT STEUBEN
CONTRACT TIME : 08/28/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2019240 CENTRAL PAI NTI NG, | NC. $ 174, 900.00 100. 0000%
2 35-1131315 FI VE STAR PAI NTI NG, | NC. $ 196, 650. 00 112. 4356%
3 35-1645115 THREE STAR PAI NTI NG $ 214, 993.48 122. 9236%
4 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $  248,500.00 142.0811%
5  59-2361020 M & J CONSTRUCTI ON COVPANY OF PI NELLAS COUNTY, | NC. $  883,100.00 504. 9170%
| (1) 35-2019240 | (2) 35-1131315 | (3) 35-1645115
| CENTRAL PAI NTI NG, | NC. | FI VE STAR PAINTING | NC. | THREE STAR PAI NTI NG
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoeoooo
SECTI ON 0001 BRI DGE PAI NTI NG
| | |
0001 110- 01001 LUMP| 6000. 00000 6000. 00| 5000. 00000 5000. 00| 9750. 00000 9750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 619- 05926 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 399. 79000 399. 79
ENVI RONMVENTAL CONTROL , STR NO 1 | | |
0003 619- 05926 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 220. 52000 220. 52
ENVI RONVENTAL CONTROL , STR NO 2 | | |
0004 619- 05926 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 220. 52000 220. 52
ENVI RONVENTAL CONTROL , STR NO 3 | | |
0005 619- 05926 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 776. 44000 776. 44
ENVI RONVENTAL CONTROL , STR NO 4 | | |
0006 619- 05926 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR NO 5 | | |
0007 619- 05926 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 234. 31000 234.31
ENVI RONVENTAL CONTROL , STR NO 6 | | |
0008 619- 05926 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 234. 31000 234. 31
ENVI RONMVENTAL CONTROL , STR NO 7 | | |
0009 619- 60806 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 399. 79000 399. 79
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 1 | | |
0010 619- 60806 LUMP| 300. 00000 300. 00| 900. 00000 900. 00| 220. 52000 220. 52
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 2 | | |
0011 619- 60806 LUMP| 300. 00000 300. 00| 900. 00000 900. 00| 220. 52000 220. 52
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 3 | | |
0012 619- 60806 LUMP| 300. 00000 300. 00| 1400. 00000 1400. 00| 776. 44000 776. 44
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
| |

PAI NTING , STR NO 4 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 560 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 290, 700. 00 ROUTE : SR 4, 1-69 & |-469
CALL ORDER : 560 CONTRACT ID : B -26749-A COUNTI ES : ALLEN ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT STEUBEN
SET- ASI DE
| (1) 35-2019240 [ (2) 35-1131315 | (3) 35-1645115
| CENTRAL PAINTING | NC. | FI VE STAR PAINTING | NC. | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e mememeoeoooo
0013 619- 60806 LUNP| 300. 00000 300. 00| 1000. 00000 1000. 00| 500. 00000 500. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE [ [
PAINTING, STR NO 5 | | |

0014 619- 60806 LUMP| 300. 00000 300. 00| 1500. 00000 1500. 00| 234. 31000 234.31
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE [ [
PAINTING , STR NO 6 [ [ [

0015 619- 60806 LUMP| 300. 00000 300. 00| 1500. 00000 1500. 00| 234. 31000 234.31
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 7 | | |

0016 619- 95457 LUMP|  11800. 00000 11800.00]  12275. 00000 12275.00]  22783. 29000 22783. 29
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 1 | | |

0017 619- 95457 LUMP|  10200. 00000 10200. 00| 9659. 00000 9659.00|  22570. 00000 22570. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 2 | | |

0018 619- 95457 LUMP|  10200. 00000 10200. 00| 9659. 00000 9659.00|  22570. 00000 22570. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 3 | | |

0019 619- 95457 LUMP|  52900. 00000 52900. 00|  58932. 00000 58932. 00|  44257. 21000 44257. 21
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 4 | | |

0020 619- 95457 LUMP|  39700. 00000 39700.00|  40921. 00000 40921.00|  58593. 87000 58593. 87
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 5 | | |

0021 619- 95457 LUMP|  18900. 00000 18900.00]  22902. 00000 22902.00|  13355. 72000 13355. 72
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 6 | | |

0022 619- 95457 LUMP|  18900. 00000 18900.00]  22902. 00000 22902.00|  13355. 72000 13355. 72
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 7 | | |

0023 709- 51821 LUMP| 300. 00000 300. 00| 100. 00000 100. 00| 399. 79000 399. 79
SURFACE SEAL , STR NO 1 | | |

0024 709- 51821 LUMP| 300. 00000 300. 00| 200. 00000 200. 00| 220. 52000 220. 52
SURFACE SEAL , STR NO 2 | | |

0025 709- 51821 LUMP| 300. 00000 300. 00| 200. 00000 200. 00| 220. 52000 220. 52
SURFACE SEAL , STR NO 3 | | |

0026 709- 51821 LUMP| 300. 00000 300. 00| 150. 00000 150. 00| 776. 44000 776. 44
SURFACE SEAL , STR NO 4 | | I

0027 709- 51821 LUMP| 300. 00000 300. 00| 150. 00000 150. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 5 | | |

0028 709- 51821 LUMP| 300. 00000 300. 00| 200. 00000 200. 00| 234. 31000 234. 31

SURFACE SEAL , STR NO 6 [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 560 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 290, 700. 00 ROUTE : SR 4, 1-69 & |-469
CALL ORDER : 560 CONTRACT ID : B -26749-A COUNTI ES : ALLEN ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT STEUBEN
SET- ASI DE :
| (1) 35-2019240 | (2) 35-1131315 | (3) 35-1645115
| CENTRAL PAI NTING, | NC. | FI VE STAR PAI NTI NG, | NC. | THREE STAR PAI NTI NG
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
0029 709-51821 LUMP| 300. 00000 300. 00| 200. 00000 200. 00| 234. 31000 234.31
SURFACE SEAL , STR NO 7 [ [ [
SECTI ON TOTALS | $ 174, 900. 00| $ 196, 650. 00| $  214,993.48
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 174, 900. 00| $ 196, 650. 00| $ 214,993. 48




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 560 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 290, 700. 00 ROUTE : SR 4, 1-69 & |-469
CALL ORDER : 560 CONTRACT ID : B -26749-A COUNTI ES : ALLEN ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT STEUBEN
SET- ASI DE :
| (4) 36-3350477 | (5) 59-2361020

| EAGLE PAI NTI NG & MAI NTENANCE| M & J CONST. CQ CF Pl NELLAS|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE PAI NTI NG

|
0001 110-01001 LUWP| 20000. 00000 20000. 00

50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0002 619- 05926 LUMP| 3000. 00000 3000. 00 4000. 00000 4000. 00
ENVI RONMENTAL CONTROL , STR NO 1 |
0003 619- 05926 LUWP| 2000. 00000 2000. 00 4000. 00000 4000. 00
ENVI RONMENTAL CONTROL , STR NO 2 |
0004 619- 05926 LUWP| 2000. 00000 2000. 00 4000. 00000 4000. 00
ENVI RONMENTAL CONTROL , STR NO 3
0005 619- 05926 LUMP| 10000. 00000 10000. 00 4000. 00000 4000. 00
ENVI RONMENTAL CONTROL , STR NO 4
0006 619-05926 LUWP| 8000. 00000 8000. 00 4000. 00000 4000. 00
ENVI RONMENTAL CONTROL , STR NO 5 |
0007 619- 05926 LUMP| 5000. 00000 5000. 00 4000. 00000 4000. 00
ENVI RONMENTAL CONTROL , STR NO 6 |
0008 619-05926 LUWP| 5000. 00000 5000. 00 4000. 00000 4000. 00
ENVI RONMENTAL CONTROL , STR NO 7 |
0009 619- 60806 LUMP| 500. 00000 500. 00 5000. 00000 5000. 00

| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 1 | | |
0010 619- 60806 LUMP| 500. 00000 500. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | | |
0011 619- 60806 LUMP| 500. 00000 500. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 3 | | |
0012 619- 60806 LUMP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |

| |

| |

| |

| |

| |

| |

| |

| |

| |

| |

| |

| |

| |

5000. 00000 5000. 00

12000. 00000 12000. 00

PAINTING , STR NO 4 |
0013 619-60806 LUMP| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE

12000. 00000 12000. 00

PAINTING , STR NO 5 |
0014 619- 60806 LUWP| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE

8000. 00000 8000. 00

PAINTING , STR NO 6 [

0015 619- 60806 LUMP| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE [
PAINTING, STRNO 7 [

0016 619- 95457 LUMP|  11500. 00000 11500. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR |
NO 1 [

8000. 00000 8000. 00

36000. 00000 36000. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 560 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 290, 700. 00 ROUTE : SR 4, 1-69 & |-469
CALL ORDER : 560 CONTRACT ID : B -26749-A COUNTI ES : ALLEN ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT STEUBEN
SET- ASI DE :
| (4) 36-3350477 | (5) 59-2361020

| EAGLE PAI NTI NG & MAI NTENANCE| M & J CONST. CQ CF Pl NELLAS|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0017 619- 95457 LUMP|  10000. 00000 10000. 00|  37000. 00000 37000. 00|
CLEAN AND PAI NT STRUCTURAL STEEL , STR | [ [
NO 2 | | |
0018 619- 95457 LUMP|  10000. 00000 10000. 00|  37000. 00000 37000. 00|
CLEAN AND PAI NT STRUCTURAL STEEL , STR | [ [
NO 3 | | |
0019 619- 95457 LUMP|  58000. 00000 58000. 00| 191600. 00000 191600. 00|
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 4 | | |
0020 619- 95457 LUMP|  41000. 00000 41000. 00|  182000. 00000 182000. 00|
CLEAN AND PAI NT STRUCTURAL STEEL , STR | [ [
NO 5 | | |
0021 619- 95457 LUMP|  21000. 00000 21000. 00|  102000. 00000 102000. 00|
CLEAN AND PAI NT STRUCTURAL STEEL , STR | [ [
NO 6 | | |
0022 619- 95457 LUMP|  21000. 00000 21000. 00|  102000. 00000 102000. 00|
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 7 | | |
0023 709-51821 LUMP| 500. 00000 500. 00| 4500. 00000 4500. 00|
SURFACE SEAL , STR NO 1 | | |
0024 709-51821 LUMP| 500. 00000 500. 00| 4500. 00000 4500. 00|
SURFACE SEAL , STR NO 2 [ [ [
0025 709-51821 LUMP| 500. 00000 500. 00| 4500. 00000 4500. 00|
SURFACE SEAL , STR NO 3 | | |
0026 709-51821 LUMP| 1000. 00000 1000. 00|  15000. 00000 15000. 00|
SURFACE SEAL , STR NO 4 [ [ [
0027 709-51821 LUMP| 1000. 00000 1000. 00|  14000. 00000 14000. 00|
SURFACE SEAL , STR NO 5 | | |
0028 709-51821 LUMP| 1000. 00000 1000. 00|  10000. 00000 10000. 00|
SURFACE SEAL , STR NO 6 [ [ [
0029 709-51821 LUMP| 1000. 00000 1000. 00|  10000. 00000 10000. 00|
SURFACE SEAL , STR NO 7 | | |
SECTI ON TOTALS | $  248,500. 00| $  883,100. 00|

------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo

CONTRACT TOTALS | $ 248, 500. 00| $ 883, 100. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 570 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 215, 148. 80 ROUTE : SR 63
CALL ORDER : 570 CONTRACT ID : B -26751-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWORDSVI LLE Di STRI CT
CONTRACT TIME : 06/06/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0179013
0179013
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-1127746 S & G EXCAVATI NG | NC $ 171, 174.60 100. 0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $  259,358.50 151. 5169%
3 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES $  275,315.00 160. 8386%
4 35-2032723 L M S ENVI RONVENTAL CONTRACTI NG $  279,824.40 163. 4730%
5  35-1917625 M LESTONE CONTRACTCRS, L. P. $  280,778.00 164. 0301%
6 35-1636776 LI NKEL COMPANY $ 390, 000.00 227.8375%
| (1) 35-1127746 | (2) 35-2070195 | (3) 35-1618530
| S & G EXCAVATI NG | NC | ALPHA EXCAVATI NG & LANDSCAPI | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e m o e o e e e e e e e o e e e e e e e e e e e e e e e meeeieeaooo-
SECTI ON 0001  SCOUR PROTECTI ON
| | |
0001 105- 06845 LUMP| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 4.000 MOS | 1800. 00000 7200. 00| 1100. 00000 4400. 00| 1500. 00000 6000. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP| 2000. 00000 2000.00|  15000. 00000 15000. 00]  13750. 00000 13750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 6800. 00000 6800. 00| 1200. 00000 1200. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | | |
0005 201- 90788 LUMP|  21600. 00000 21600. 00|  48500. 00000 48500. 00|  80000. 00000 80000. 00
DEBRI'S, REMOVE , STR NO 1 | | |
0006 201- 90788 LUMP| 2000. 00000 2000. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
DEBRIS, REMOVE , STR NO 2 | | |
0007 616- 02320 3774.000 SYS | 2. 00000 7548. 00| 3. 50000 13209. 00| 2. 50000 9435. 00
GEOTEXTI LES | | |
0008 616- 05689 4871.000 TON | 24. 60000 119826. 60| 34. 50000 168049. 50| 30. 00000 146130. 00
RI PRAP, CLASS 2 | | |
0009 801- 06775 LUMP| 2200. 00000 2200. 00| 3500. 00000 3500.00]  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 171,174 60 $ 259, 358. 50 $  275,315.00
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e e e e e e e e e e miemieeaoo-
CONTRACT TOTALS | $  171,174. 60 $ 259, 358. 50 $  275,315.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 570 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 215, 148. 80 ROUTE : SR 63
CALL ORDER : 570 CONTRACT ID : B -26751-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
| (4) 35-2032723 | (5) 35-1917625 | (6) 35-1636776
[L M 'S ENVI RONVENTAL CONTRACT| M LESTONE CONTRACTORS, L.P. |LINKEL COVPANY
LINE NO/ |TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  SCOUR PROTECTI ON
| | |
0001 105- 06845 LUMP| 6012. 00000 6012. 00| 1000. 00000 1000.00]  39226. 00000 39226. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 4.000 MS | 1250. 00000 5000. 00| 1800. 00000 7200. 00| 3000. 00000 12000. 00
FIELD OFFI CE, A [ [ [
0003 110- 01001 LUMP|  13815. 00000 13815.00]  14000. 00000 14000.00]  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP| 9820. 00000 9820.00|  31335. 00000 31335.00|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 201- 90788 LUMP|  73755. 00000 73755.00]  13000. 00000 13000.00]  50000. 00000 50000. 00
DEBRI'S, REMOVE , STR NO 1 | | |
0006 201- 90788 LUMP| 8750. 00000 8750. 00| 2000. 00000 2000.00|  50000. 00000 50000. 00
DEBRI S, REMOVE , STR NO 2 [ [ [
0007 616- 02320 3774.000 SYS | 2. 60000 9812. 40| 1. 50000 5661. 00| 6. 00000 22644. 00
GEOTEXTI LES | | |
0008 616- 05689 4871.000 TON | 30. 00000 146130. 00| 42. 00000 204582. 00| 30. 00000 146130. 00
RI PRAP, CLASS 2 [ [ [
0009 801- 06775 LUMP| 6730. 00000 6730. 00| 2000. 00000 2000. 00|  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 279,824, 40| $ 280, 778. 00 $ 390, 000.00
__________________________________________ o
CONTRACT TOTALS | $ 279,824, 40| $ 280, 778. 00 $ 390, 000. 00







